



- NOTES**
- 1) EXISTING PARK FURNITURE NOT TO BE ALTERED DURING CONSTRUCTION
 - 2) 0.1m OF TOPSOIL SHALL BE REINSTATED AT ALL EXCAVATIONS
 - 3) OUTLET PIPE TO LIE FLUSH WITH THE FLOOR OF SuDS POND, AND CONNECT TO BURN SOUTH OF THE SITE
 - 4) 1M HIGH TIMBER FENCING TO BE ERECTED AROUND THE POND PERIMETER (WITH ENTRANCE GATE AT SOUTHERN END)

REVISION

NO	DATE	BY	DETAILS
A	03/06	RL	REDRAWN
B	04/06	RL	NOTES
C	10/06	RL	SLOPE GRADIENT
D	11/06	RL	ANNOTATION
E	12/06	RL	ANNOTATION
F	13/06	RL	HATCHING
G	01/10	RL	OUTLET PIPE & FENCING

FALKIRK COUNCIL
 PLACE SERVICES, ENGINEERING DESIGN,
 THE FALKIRK STADIUM, 4 STADIUM WAY,
 FALKIRK FK2 9EE TEL : 01324 504950

PROJECT
 IT0019.102.002_BURNHEAD
 ROAD CONSTRUCTION

DRAWING
 GENERAL
 ARRANGEMENT

DRAWN	DATE	SCALE
RL	01/10/2025	1:500
CHECKED	DATE	
APPROVED	DATE	

bsi ISO 9001 Quality Management Systems CERTIFIED

DRAWING NUMBER
 IT0019-HDR-HVP-DR-CD-01